| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 08/16/01
PAGE : 100 -1
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 1, 056, 645. 05 RQUTE : US 31
CALL ORDER . 100 CONTRACT ID : B -25931-A COUNTI ES : JACKSON
LETTI NG DATE : 08/16/01 10:00 AM DI STRI CT . SEYMOUR DI STRICT
CONTRACT TIME : 12/15/01 COVPLETI ON DATE
CONTRACT DESCRI PTI ON : RURAL PRQJIECT(S) : 470300E
SET- AS| DE :

VENDOR RANKI NG :

TOTAL % OVER

RANK VENDCR NO. / NAVE BI D LOW BI D

1 35-1364963 ERBER & M LLI GAN CONSTR  CO. $  628,698.70 100. 0000%
2 35-0175870 BERNS CONSTRUCTI ON  COVPANY | NC. $  649,750.21 103. 3484%
3 35-0906416 WEDDLE BROTHERS CONSTRUCTI ON $  667,812.31 106. 2213%
4  35-1618530 AVER CAN CONTRACTI NG & SERVI CES, | NC. $  691,281.70 109. 9543%
5  35-2040801 GOHVANN ASPHALT & CONSTRUCTI ON, | NC. $  711,875.35 113. 2299%
6 35-1917625 M LESTONE CONTRACTCRS, L. P. $  712,321.77 113. 3009%
7 35-0918397 R ETH RI LEY CONSTRUCTI ON $  794,713.75 126. 4061%

| (1) 35-1364963 | (2) 35-0175870 | (3) 35-0906416

| ERBER & M LLI GAN CONSTR.  CO. | BERNS CONSTRUCTI ON COVPANY | | WEDDLE BROTHERS CONSTRUCTI ON
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNI'T PRI CE AMOUNT|  UNIT PRI CE AVOUNT
SECTION 0001 BRI DGE REPAI R AND PCC PAVEMENT REPLACENENT

[
0001 105-06790 6.000 MOS | 1200. 00000 7200. 00| 2000. 00000 12000. 00| 1214. 81000 7288. 86

FI ELD OFFI CE, 300 SFT | | [

0002 105- 06845 LUMP| 6500. 00000 6500. 00| 5000. 00000 5000. 00| 9846. 34000 9846. 34
CONSTRUCTI ON ENGI NEERI NG | | |

0003 110- 01001 LUMP|  30000. 00000 30000. 00|  32400. 00000 32400.00|  33390. 62000 33390. 62
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |

0004 202- 02240 5305.200 SYS | 6. 00000 31831. 20| 4.70000 24934. 44| 4.72000 25040. 54
PAVEMENT, REMOVE | | |

0005 202-51328 LUMP|  30000. 00000 30000. 00|  22474. 31000 22474.31|  24387.99000 24387. 99
PRESENT STRUCTURE, REMOVE PORTI ONS | | |

0006 202- 60820 120.000 SYS | 8. 50000 1020. 00| 5. 00000 600. 00| 15. 34000 1840. 80
SURFACE M LLING ASPHALT | | |

0007 202- 96128 2989.000 LFT | 1. 75000 5230. 75| 1. 30000 3885. 70) 1. 31000 3915. 59
GUTTER, CONCRETE, REMOVE | | |

0008 303-52308 4354.000 TON | 11. 50000 50071. 00| 10. 80000 47023. 20| 10. 85000 47240. 90
COVPACTED AGGREGATE, O, 53 | | |

0009 304- 06464 1451.000 CYS | 22. 50000 32647. 50| 25. 00000 36275. 00| 25. 13000 36463. 63
SUBBASE FOR PCCP | | |

0010 402- 05477 10.000 TON | 150. 00000 1500. 00| 90. 00000 900. 00| 156. 26000 1562. 60
HVA SURFACE 9.5 nm MAINLINE PT BI NDER | | |
70- 22 | | |

0011 406- 05520 0.100 TON | 500. 00000 50. 00| 300. 00000 30. 00| 520. 85000 52. 09
ASPHALT FOR TACK COAT | | |

0012 501- 06266 LUMP| 1550. 00000 1550. 00| 1000. 00000 1000. 00| 1005. 00000 1005. 00

PRCFI LOGRAPH, PCCP [ | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 08/16/01
PACGE : 100 -2
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 1, 056, 645. 05 RQUTE : US 31
CALL ORDER . 100 CONTRACT ID : B -25931-A COUNTI ES : JACKSON
LETTI NG DATE : 08/16/01 10:00 AM DI STRI CT . SEYMOUR DI STRICT
SET- AS| DE :
| (1) 35-1364963 | (2) 35-0175870 | (3) 35-0906416

| ERBER & M LLI GAN CONSTR. CO | BERNS CONSTRUCTI ON COMPANY | | WEDDLE BROTHERS CONSTRUCTI ON
LINE NO/ I TEM CODE / ALT | | [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT

------------------------------------------ o m m o m e m oo e e et m e e e e e e o e e e e o e e e e e e e e e ememeeoaoao-o

0013 502- 06329 4953.000 SYS | 39. 50000 195643. 50| 36. 80000 182270. 40| 37. 99000 188164. 47
PCCP, 12 IN. | | |

0014 503- 05240 2955.000 LFT | 8. 35000 24674. 25| 4. 50000 13297. 50| 4.52000 13356. 60
D-1 CONTRACTI ON JO NT | | |

0015 503- 05310 48.000 LFT | 80. 00000 3840. 00| 97. 00000 4656. 00| 75. 38000 3618. 24
TERM NAL JO NT | | |

0016 601-07024 1.000 EACH 5500. 00000 5500. 00| 8000. 00000 8000. 00| 8533. 58000 8533. 58
ENERGY ABSORBI NG TERM NAL, CZ, TL-3 | |

0017 602- 06646 50.000 LFT | 18. 00000 900. 00| 45. 29000 2264. 50| 48. 91000 2445, 50
TEMPORARY CONCRETE BARRI ER | | |

0018 605- 04510 2989.000 LFT | 5. 00000 14945. 00| 9. 00000 26901. 00| 6. 25000 18681. 25
LIP GUTTER , MODI FI ED | | |

0019 610- 05527 35.400 TON | 150. 00000 5310. 00| 75. 00000 2655. 00| 156. 26000 5531. 60
HVA FOR APPROACHES | | |

0020 610- 06259 175.200 SYS | 52. 00000 9110. 40| 57. 31000 10040. 71 62. 90000 11020. 08
REI NFORCED CONCRETE BRI DGE APPROACH, 12 | | |
IN I | |

0021 617- 04488 5803.000 SYS | 2. 60000 15087. 80| 3. 00000 17409. 00| 3. 02000 17525. 06
GEOGRI D, SUBGRADE | | |

0022 703- 51030 3622.000 LBS | 0. 60000 2173. 20| 0. 66000 2390. 52| 0. 73000 2644. 06
REI NFORCI NG STEEL | |

0023 703- 51032 12915. 000 LBS | 0. 68000 8782. 20| 0. 75000 9686. 25| 0. 83000 10719. 45
REI NFORCI NG STEEL, EPOXY COATED | | |

0024 704-51002 51.400 CYS | 400. 00000 20560. 00| 534. 64000 27480. 50| 584. 81000 30059. 23
CONCRETE, C, SUPERSTRUCTURE | | |

0025 706-51020 12.200 CYS | 550. 00000 6710. 00| 506. 37000 6177. 71| 554. 83000 6768. 93
CONCRETE, C, RAILING | | |

0026 709- 51821 LUMP| 2000. 00000 2000. 00| 1585. 43000 1585. 43| 1430. 67000 1430. 67
SURFACE SEAL | | |

0027 711-51038 LUMP|  57500. 00000 57500. 00|  73903. 85000 73903.85|  81711. 87000 81711. 87
STRUCTURAL STEEL | |

0028 713-51820 LUMP| 4500. 00000 4500. 00| 7428. 25000 7428. 25| 8030. 52000 8030. 52
TEMPORARY SUPPORT | | |

0029 722-51874 135.900 SFT | 50. 00000 6795. 00| 27.17000 3692. 40| 29. 41000 3996. 82
OVERLAY DAM | | |

0030 724- 03276 189.800 LFT | 38. 00000 7212. 40| 46. 32000 8791. 54| 51. 15000 9708. 27
EXPANSI ON JO NT SEALI NG SYSTEM | | |

0031 801- 06640 16. 000 EACH| 100. 00000 1600. 00| 70. 00000 1120. 00| 67. 71000 1083. 36
CONSTRUCTI ON SIGN, A | | |

0032 801- 06645 2.000 EACH 35. 00000 70. 00| 33. 00000 66. 00| 31. 25000 62. 50

CONSTRUCTI ON SIGN, B | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 08/16/01
PACGE : 100 -3
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 1, 056, 645. 05 RQUTE : US 31
CALL ORDER . 100 CONTRACT ID : B -25931-A COUNTI ES : JACKSON
LETTI NG DATE : 08/16/01 10:00 AM DI STRI CT . SEYMOUR DI STRICT
SET- AS| DE :
| (1) 35-1364963 | (2) 35-0175870 | (3) 35-0906416

| ERBER & M LLI GAN CONSTR. CO | BERNS CONSTRUCTI ON COMPANY | | WEDDLE BROTHERS CONSTRUCTI ON
LINE NO/ I TEM CODE / ALT | | [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT

------------------------------------------ o m m o m e m oo e e et m e e e e e e o e e e e o e e e e e e e e e ememeeoaoao-o

0033 801- 06710 30.000 DAY | 20. 00000 600. 00| 15. 00000 450. 00| 15. 63000 468. 90
FLASH NG ARROW SI GN | | |

0034 801- 06775 LUMP| 8500. 00000 8500.00]  30000. 00000 30000.00]  27237.29000 27237.29
MAI NTAI NI NG TRAFFI C | | |

0035 808- 06713 4020.000 LFT | 0. 10000 402. 00| 0. 10000 402. 00| 0. 10000 402. 00
LINE, PAINT, SOLID, WHITE, 4 IN. | | |

0036 808- 06714 4100.000 LFT | 0. 10000 410. 00| 0. 10000 410. 00| 0. 10000 410. 00
LINE, PAINT, SOLID, YELLOW 4 IN. | |

0037 808- 75994 50.000 EACH 3. 00000 150. 00| 7. 50000 375. 00| 7. 29000 364. 50
PRI SMATI C REFLECTOR | | |

0038 808- 75998 50.000 EACH 40. 00000 2000. 00| 33. 00000 1650. 00| 31. 25000 1562. 50
SNOWPLOMBLE RAI SED PAVEMENT MARKER | | |

0039 203- 02020 3870.000 CYS | 6. 75000 26122. 50| 5. 20000 20124. 00| 5. 23000 20240. 10
EXCAVATI ON, UNCLASSI FI ED | |

SECTI ON TOTALS | $  628,698.70| $ 649, 750. 21| $  667,812.31
------------------------------------------ Ao m m e e e o e e et e e e e e et e e et e e e e e e e e e e e memeeoeoao--

CONTRACT TOTALS | $ 628, 698. 70| $ 649, 750. 21| $ 667, 812. 31




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 08/16/01
PACGE : 100 -4
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 1, 056, 645. 05 RQUTE : US 31
CALL ORDER . 100 CONTRACT ID : B -25931-A COUNTI ES : JACKSON
LETTI NG DATE : 08/16/01 10:00 AM DI STRI CT . SEYMOUR DI STRICT
SET- AS| DE :
| (4) 35-1618530 | (5) 35-2040801 | (6) 35-1917625

| AVERI CAN CONTRACTI NG & SERVI | GOHVANN ASPHALT & CONSTR., || M LESTONE CONTRACTCRS, L. P.
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT
SECTI ON 0001 BRI DGE REPAI R AND PCC PAVEMENT REPLACENENT

I
0001 105-06790 6.000 M5 | 1250. 00000 7500. 00| 900. 00000 5400. 00| 1300. 00000 7800. 00

FI ELD OFFI CE, 300 SFT | | |

0002 105- 06845 LUMP| 6000. 00000 6000. 00| 4500. 00000 4500.00]  10000. 00000 10000. 00
CONSTRUCTI ON ENGI NEERI NG | | |

0003 110- 01001 LUMP|  34000. 00000 34000. 00|  36000. 00000 36000.00|  35300. 00000 35300. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |

0004 202- 02240 5305.200 SYS | 4.50000 23873. 40| 4. 00000 21220. 80| 3. 60000 19098. 72
PAVEMENT, REMOVE | | |

0005 202- 51328 LUMP|  20000. 00000 20000. 00|  30000. 00000 30000. 00|  64000. 00000 64000. 00
PRESENT STRUCTURE, REMOVE PORTI ONS | |

0006 202- 60820 120.000 SYS | 20. 00000 2400. 00| 14. 00000 1680. 00| 20. 00000 2400. 00
SURFACE M LLING ASPHALT | | |

0007 202- 96128 2989.000 LFT | 3. 50000 10461. 50| 1. 50000 4483. 50| 0. 75000 2241.75
GUTTER, CONCRETE, REMOVE | | |

0008 303-52308 4354.000 TON | 15. 00000 65310. 00| 15. 00000 65310. 00| 11. 75000 51159. 50
COVPACTED AGGREGATE, O, 53 | | |

0009 304- 06464 1451.000 CYS | 28. 00000 40628. 00| 30. 00000 43530. 00| 22.00000 31922. 00
SUBBASE FOR PCCP | | |

0010 402- 05477 10. 000 TON | 110. 00000 1100. 00| 120. 00000 1200. 00| 90. 00000 900. 00
HVA SURFACE 9.5 nm MAINLINE PT BI NDER | | |
70- 22 | | |

0011 406- 05520 0.100 TON | 350. 00000 35. 00| 500. 00000 50. 00| 300. 00000 30. 00
ASPHALT FOR TACK COAT | | |

0012 501- 06266 LUMP| 1100. 00000 1100. 00| 500. 00000 500. 00| 1500. 00000 1500. 00
PROFI LOGRAPH, PCCP | |

0013 502- 06329 4953.000 SYS | 41. 50000 205549. 50| 45. 00000 222885. 00| 36. 60000 181279. 80
PCCP, 12 IN. | | |

0014 503- 05240 2955.000 LFT | 10. 00000 29550. 00| 8. 50000 25117. 50| 8. 25000 24378. 75
D-1 CONTRACTI ON JO NT | | |

0015 503- 05310 48.000 LFT | 80. 00000 3840. 00| 120. 00000 5760. 00| 110. 00000 5280. 00
TERM NAL JOI NT | | |

0016 601- 07024 1.000 EACH| 5000. 00000 5000. 00| 8500. 00000 8500. 00| 7300. 00000 7300. 00
ENERGY ABSORBI NG TERM NAL, CZ, TL-3 | |

0017 602- 06646 50.000 LFT | 100. 00000 5000. 00| 15. 00000 750. 00| 75. 00000 3750. 00
TEMPORARY CONCRETE BARRI ER | | |

0018 605- 04510 2989.000 LFT | 12. 00000 35868. 00| 4. 00000 11956. 00| 9. 00000 26901. 00
LIP GUTTER , MODI FI ED | |

0019 610- 05527 35.400 TON | 80. 00000 2832. 00| 85. 00000 3009. 00| 75. 00000 2655. 00

HVA FOR APPROACHES | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 08/16/01
PAGE : 100 -5
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 1, 056, 645. 05 RQUTE : US 31
CALL ORDER . 100 CONTRACT ID : B -25931-A COUNTI ES : JACKSON
LETTI NG DATE : 08/16/01 10:00 AM DI STRI CT . SEYMOUR DI STRICT
SET- AS| DE :
| (4) 35-1618530 | (5) 35-2040801 | (6) 35-1917625

| AVERI CAN CONTRACTI NG & SERVI | GOHVANN ASPHALT & CONSTR., || M LESTONE CONTRACTCRS, L. P.
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT

------------------------------------------ o m m o m e m oo e e et m e e e e e e o e e e e o e e e e e e e e e ememeeoaoao-o

0020 610- 06259 175.200 SYS | 50. 00000 8760. 00| 75. 00000 13140. 00| 60. 00000 10512. 00
REI NFORCED CONCRETE BRI DGE APPROACH, 12 | |
IN | | |

0021 617- 04488 5803.000 SYS | 2. 75000 15958. 25] 3. 00000 17409. 00| 2.10000 12186. 30
GEOGRI D, SUBGRADE | |

0022 703- 51030 3622.000 LBS | 0. 65000 2354. 30| 0. 65000 2354. 30] 0. 70000 2535. 40
REI NFORCI NG STEEL | |

0023 703- 51032 12915. 000 LBS | 0. 75000 9686. 25| 0. 75000 9686. 25| 0. 75000 9686. 25
REI NFORCI NG STEEL, EPOXY COATED | |

0024 704-51002 51.400 CYS | 600. 00000 30840. 00| 525. 00000 26985. 00| 750. 00000 38550. 00
CONCRETE, C, SUPERSTRUCTURE | | |

0025 706- 51020 12.200 CYS | 400. 00000 4880. 00| 300. 00000 3660. 00| 875. 00000 10675. 00
CONCRETE, C, RAILING | | |

0026 709-51821 LUMP| 1550. 00000 1550. 00| 1500. 00000 1500. 00| 1450. 00000 1450. 00
SURFACE SEAL | | |

0027 711-51038 LUMP|  60000. 00000 60000. 00|  53000. 00000 53000.00|  76000. 00000 76000. 00
STRUCTURAL STEEL | |

0028 713-51820 LUMP|  10000. 00000 10000. 00| 5000. 00000 5000. 00| 3000. 00000 3000. 00
TEMPORARY SUPPORT | |

0029 722-51874 135.900 SFT | 15. 00000 2038. 50| 50. 00000 6795. 00| 33. 00000 4484. 70
OVERLAY DAM | | |

0030 724- 03276 189.800 LFT | 50. 00000 9490. 00| 50. 00000 9490. 00| 70. 00000 13286. 00
EXPANSI ON JO NT SEALI NG SYSTEM | | |

0031 801- 06640 16. 000 EACH| 70. 00000 1120. 00| 95. 00000 1520. 00| 68. 00000 1088. 00
CONSTRUCTI ON SIGN, A | | |

0032 801- 06645 2.000 EACH 35. 00000 70. 00| 40. 00000 80. 00| 31. 00000 62. 00
CONSTRUCTI ON SIGN, B | | |

0033 801- 06710 30.000 DAY | 16. 00000 480. 00| 17. 00000 510. 00| 16. 00000 480. 00
FLASH NG ARROW S| GN | | |

0034 801-06775 LUVP| 8000. 00000 8000. 00| 2500. 00000 2500. 00|  13000. 00000 13000. 00
MAI NTAI NI NG TRAFFI C | | |

0035 808- 06713 4020.000 LFT | 0. 10000 402. 00| 0. 20000 804. 00| 0. 08000 321. 60
LINE, PAINT, SOLID, WHITE, 4 IN. | | |

0036 808- 06714 4100.000 LFT | 0. 10000 410. 00| 0. 20000 820. 00| 0. 08000 328. 00
LINE, PAINT, SOLID, YELLOW 4 IN. | |

0037 808- 75994 50.000 EACH 7. 50000 375. 00| 17. 00000 850. 00| 7.50000 375. 00
PRI SMATI C REFLECTOR | |

0038 808- 75998 50.000 EACH 32. 00000 1600. 00| 40. 00000 2000. 00| 31. 50000 1575. 00
SNOWPLOMBLE RAI SED PAVEMENT MARKER | | |

0039 203- 02020 3870.000 CYS | 6. 00000 23220. 00| 16. 00000 61920. 00| 9. 00000 34830. 00

EXCAVATI ON, UNCLASSI FI ED | [ |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 08/16/01

PACGE : 100 -6
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 1, 056, 645. 05 RQUTE : US 31
CALL ORDER . 100 CONTRACT ID : B -25931-A COUNTI ES : JACKSON
LETTI NG DATE : 08/16/01 10:00 AM DI STRI CT . SEYMOUR DI STRICT
SET- AS| DE :
| (4) 35-1618530 | (5) 35-2040801 | (6) 35-1917625

| AVERI CAN CONTRACTI NG & SERVI | GOHVANN ASPHALT & CONSTR., || M LESTONE CONTRACTCRS, L. P.
LINE NO/ I TEM CODE / ALT

I I I
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT

CONTRACT TOTALS | $  691,281.70| $ 711, 875. 35| $  712,321.77




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 08/16/01
PAGE : 100 -7
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 1, 056, 645. 05 RQUTE : US 31
CALL ORDER . 100 CONTRACT ID : B -25931-A COUNTI ES : JACKSON
LETTI NG DATE : 08/16/01 10:00 AM DI STRI CT . SEYMOUR DI STRICT

SET- AS| DE :

| (7) 35-0918397 | |
| RETH RILEY CONSTRUCTION | |
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT

SECTI ON 0001 BRI DGE REPAI R AND PCC PAVEMENT REPLACEMENT

I
0001 105-06790 6.000 MOS | 2300. 00000 13800. 00|

|

FI ELD OFFI CE, 300 SFT | [ |
0002 105- 06845 LUNP| 7600. 00000 7600. 00| |
CONSTRUCTI ON ENGI NEERI NG | | |
0003 110- 01001 LUMP|  39200. 00000 39200. 00| |
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0004 202- 02240 5305.200 SYS | 6. 00000 31831. 20| |
PAVEMENT, REMOVE | | |
0005 202- 51328 LUMP|  47000. 00000 47000. 00| |
PRESENT STRUCTURE, REMOVE PORTI ONS | | |
0006 202- 60820 120.000 SYS | 25. 00000 3000. 00| |
SURFACE M LLING ASPHALT | | |
0007 202- 96128 2989.000 LFT | 2.00000 5978. 00| |
GUTTER, CONCRETE, REMOVE | | |
0008 303- 52308 4354.000 TON | 14. 00000 60956. 00| |
COVPACTED AGGREGATE, O, 53 | | |
0009 304- 06464 1451.000 CYS | 30. 00000 43530. 00| |
SUBBASE FOR PCCP | | |
0010 402- 05477 10. 000 TON | 190. 00000 1900. 00| |
HVA SURFACE 9.5 nm MAINLINE PT BI NDER | | |
70- 22 | | |
0011 406- 05520 0.100 TON | 160. 00000 16. 00| |
ASPHALT FOR TACK COAT | | |
0012 501- 06266 LUMP| 1000. 00000 1000. 00| |
PROFI LOGRAPH, PCCP | [ |
0013 502- 06329 4953.000 SYS | 37. 00000 183261. 00| |
PCCP, 12 IN. [ [ |
0014 503- 05240 2955.000 LFT | 7. 50000 22162. 50| |
D-1 CONTRACTI ON JO NT | | |
0015 503- 05310 48.000 LFT | 190. 00000 9120. 00| |
TERM NAL JO NT | | |
0016 601- 07024 1.000 EACH 7424. 00000 7424. 00| |
ENERGY ABSORBI NG TERM NAL, CZ, TL-3 | | |
0017 602- 06646 50.000 LFT | 60. 00000 3000. 00| |
TEMPORARY CONCRETE BARRI ER | | |
0018 605- 04510 2989. 000 LFT | 4. 50000 13450. 50| |
LIP GUTTER , MODI FI ED | | |
0019 610- 05527 35.400 TON | 60. 00000 2124. 00| |
I I

HVA FCR APPROACHES



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 08/16/01
PACGE : 100 -8
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 1, 056, 645. 05 RQUTE : US 31
CALL ORDER . 100 CONTRACT ID : B -25931-A COUNTI ES : JACKSON
LETTI NG DATE : 08/16/01 10:00 AM DI STRI CT . SEYMOUR DI STRICT

SET- AS| DE :

| (7) 35-0918397 |
| RETH RILEY CONSTRUCTION |
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AVOUNT

------------------------------------------ o m m o m e m oo e e et m e e e e e e o e e e e o e e e e e e e e e ememeeoaoao-o
0020 610- 06259 175.200 SYS | 78. 00000 13665. 60| |
REI NFORCED CONCRETE BRI DGE APPROACH, 12 | |
IN | | |
0021 617- 04488 5803.000 SYS | 2. 40000 13927. 20| |
GEOGRI D, SUBGRADE | |
0022 703- 51030 3622.000 LBS | 0. 65000 2354. 30]| |
REI NFORCI NG STEEL | |
0023 703- 51032 12915. 000 LBS | 0. 75000 9686. 25| |
REI NFORCI NG STEEL, EPOXY COATED | |
0024 704-51002 51.400 CYS | 640. 00000 32896. 00| |
CONCRETE, C, SUPERSTRUCTURE | | |
0025 706- 51020 12.200 CYS | 600. 00000 7320. 00| |
CONCRETE, C, RAILING | | |
0026 709- 51821 LUMP| 1500. 00000 1500. 00| |
SURFACE SEAL | [ |
0027 711-51038 LUMP|  85000. 00000 85000. 00| |
STRUCTURAL STEEL | |
0028 713- 51820 LUMP|  25000. 00000 25000. 00| |
TEMPORARY SUPPORT | |
0029 722-51874 135.900 SFT | 74. 00000 10056. 60| |
OVERLAY DAM | [ |
0030 724- 03276 189.800 LFT | 125. 00000 23725. 00| |
EXPANSI ON JOI NT SEALI NG SYSTEM | | |
0031 801- 06640 16. 000 EACH 65. 00000 1040. 00| |
CONSTRUCTI ON SIGN, A | | |
0032 801- 06645 2.000 EACH 30. 00000 60. 00| |
CONSTRUCTI ON SIGN, B | | |
0033 801- 06710 30.000 DAY | 15. 00000 450. 00| |
FLASH NG ARROW S| GN | | |
0034 801- 06775 LUMP|  15000. 00000 15000. 00| |
MAI NTAI NI NG TRAFFI C | | |
0035 808- 06713 4020.000 LFT | 0. 08000 321. 60| |
LINE, PAINT, SOLID, WHITE, 4 IN. | | |
0036 808- 06714 4100.000 LFT | 0. 08000 328. 00| |
LINE, PAINT, SOLID, YELLOW 4 IN. | |
0037 808- 75994 50.000 EACH 7.00000 350. 00| |
PRI SMATI C REFLECTOR | |
0038 808- 75998 50.000 EACH 30. 00000 1500. 00| |
SNOWPLOMBLE RAI SED PAVEMENT MARKER | | |
0039 203- 02020 3870.000 CYS | 14. 00000 54180. 00| |
I

EXCAVATI ON, UNCLASSI FI ED [ [



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 08/16/01
PACGE : 100 -9
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 1, 056, 645. 05 RQUTE : US 31
CALL ORDER . 100 CONTRACT ID : B -25931-A COUNTI ES : JACKSON
LETTI NG DATE : 08/16/01 10:00 AM DI STRI CT . SEYMOUR DI STRICT

SET- AS| DE :

| (7) 35-0918397 | |
| RETH RILEY CONSTRUCTION | |
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT

CONTRACT TOTALS | $ 794, 713. 75| |







